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SECTION 01100 

 

GENERAL CONSTRUCTION REQUIREMENTS 

 

PART 1 - Description. 

 

To establish uniform requirements for construction of water distribution facilities, 

sanitary sewerage collection facilities, storm sewer collection systems, streets, and 

associated appurtenances which will enable the construction to be performed in 

accordance with Local, State, and Federal laws. 

  

1.01 Definitions. 

 

A. For the purposes of these specifications, the words and phrases set out in the 

following articles shall have the meanings as follows: 

 

1. “City” means the governing body of the city of Lakeland, TN. 

  

2. “Contractor” means the individual, partnership, firm, or corporation contracting 

with the developer or the City which will be performing the work, or which will 

be performing the construction activities. 

  

3. “Developer” means partnership, firm, or corporation developing property where 

construction will be performed. 

 

4. “Engineer” means the consultant or City Engineer. 

 

5. “Owner” means the individual, partnership, firm or corporation being the owner 

of record of property where construction will be performed. 

 

6. “Underground facility” means any item of personal or public property buried or 

placed below ground for use in connection with the storage or conveyance of 

electronic, water, sewage, telephonic or telegraphic communications, cable 

television, electric energy, oil, gas, hazardous liquids, or other substances and 

including, but not limited to pipes, sewers, water, storm water, conduits, cables, 

valves, lines, wires, manholes, and attachments. 

 

B. The following abbreviations shall have the designated meanings: 

 

1. “APWA” means the American Public Works Association. 

 

2. “ASTM” means the American Society for Testing and Materials. 

  

3. “AWWA” means the American Water Works Association. 
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4. “AASHTO” means the American Association of State Highway & Transportation 

Officials. 

 

C. Reference to a specific specification, i.e., AWWA C900, means the latest Edition of 

that specification. 

 

PART 3 Execution 

 

3.01 Scheduling and Construction Progress. 

 

A. Prior to the start of any work, the Contractor shall submit in writing to the Engineer 

for review, a progress schedule that shall be followed as closely as possible.  Progress 

scheduling using critical path method is approved and encouraged.  Once work has 

started on a street, it must be pursued continuously until all work on that street is 

finished.  

 

1. The Contractor shall schedule a preconstruction conference prior to the start of 

work.  Persons attending shall include representatives of the Contractor, 

subcontractors, owner, developer, Engineer, and affected utilities.  

 

B. Each successive phase of work will follow the preceding phase as closely as possible 

so that the time any one street is under construction is kept to a minimum. 

 

C. In the event that the work is not being accomplished expeditiously or in accordance 

with the time period set forth in the progress schedule, or if the work on an 

excavation has ceased or is abandoned without due cause, the Engineer may give 

written notice to the Contractor and/or the surety company for the project. 

 

3.02 Notification of Landowners, Residents, and Businesses 

 

A. At least one (1) week prior to beginning construction operations Contractor shall 

notify in writing, all those directly affected by the Work, including the Fire, 

Ambulance, Police Departments, and the Engineer’s Office.  The notification shall 

include the following as a minimum: 

 

1. Name, address, telephone number, and contact person for Developer, Developer’s 

Contractor, Owner, and Engineer. 

 

2. A brief description of the proposed Work. 

 

3. Name and telephone number of Contractor’s person to contact in emergency. 

 

4. A map showing the Work area, the traffic control plan, and the planned access to 

be provided to the affected properties.  The map should also show the property or 

business owners’ access during construction, and access in case of an emergency 

for fire, ambulance, police, or other emergency service agency vehicles.                                           
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5. A schedule for start up and completion of the Work.  Schedules shall be updated 

as needed as the work progresses. 

 

6. Contractor shall notify property owner and occupant 24 hours in advance of any 

disruption of service or access.  

 

3.03 Available Maintenance Personnel 

 

The Contractor shall have personnel available to maintain the Work as required, 24 hours 

per day every day.  Accordingly, the Contractor shall furnish the City, the Owner, the 

Engineer, and the Shelby County Sheriff’s Office with the names, addresses, and 

telephone numbers of local employees or representatives who will be available to 

maintain the Contractor’s work during non-working periods, evenings, nights, weekends, 

and holidays.  
 

3.04 Utility Locates 

 

A. It is the responsibility of the Contractor to obtain locates for buried facilities within 

the project area prior to the start of work as necessary and as required by law.  The 

Contractor is responsible for any damage to buried utilities or damage or injury to 

persons or property resulting from Contractor’s work in the vicinity of the utilities. 

 

B.   It is the responsibility of the Contractor to provide advance notice to all utility 

notification centers serving that area.  The Contractor shall request the notification 

center to provide the nature, location, and elevation of the utility at each location and 

at whatever interval is necessary for the work.  If the utility company cannot or will 

not provide the information, the Contractor shall obtain the information by whatever 

means are necessary.  For each location that the utility is exposed, the Contractor 

shall locate the utility by tying it both horizontally and vertically by coordinates, to 

the datum established by the City. 

 

C. At all utility crossings the Contractor shall locate the utility at a minimum of one 

point directly over the proposed line or appurtenance.  When existing utilities that 

parallel the proposed line or appurtenance are exposed by excavation, the Contractor 

shall locate the utility by tying it both horizontally and vertically to the datum and 

include the information on the record drawings.  At a minimum, the utility shall be 

tied horizontally and vertically at 300-foot (90 m) intervals. 

 

D. If during the field location of the utilities, additional unforeseen utilities are 

discovered, the Contractor shall immediately notify the Engineer and proceed in 

accordance with approval of the Engineer. The utility must be located by the 

Contractor as specified above and include the information on the record drawings.  

 

E. The Contractor must protect all existing utilities and improvements, public or private, 

located on the right-of-way, and other work areas, during the entire period of his 

work.  Special care must be taken in backfilling and compacting under and around 
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such improvements.  Any breakage or damage to underground facilities caused by 

trenching, backfilling, resurfacing, or any other activity associated with the work shall 

be the responsibility of the Contractor. 

 

F. Whenever utility mains or services are crossed, the utility owner shall be notified and 

the crossing shall be constructed in accordance with the utility owner’s requirements. 

 

G. Before the Contractor begins his grading operations, he shall confer with the owners of 

any underground or overhead utilities which may be in or in close proximity to the 

grading areas, and shall arrange for the necessary disconnection of these utilities in 

accordance with the regulations of the utility companies concerned.  The Contractor 

shall take such measures as the Engineer may direct in protecting these utilities 

properly throughout the period his grading operations are in progress.  The party or 

parties owning or operating overhead or underground utilities shall perform the actual 

work of moving, repairing, reconditioning, or revising the utilities, except as otherwise 

specified in this Section.  Whenever and wherever such operations are undertaken by 

the owners of utilities, the Contractor shall cooperate to the extent that ample protection 

of their work will be provided so that the entire work as contemplated may be expe-

dited to the best interests of all concerned, as judged by the Engineer.  

 

H. Protect and safeguard existing service lines and utilities structures, the locations of 

which have been made known to the Contractor by the owners of the utilities or by 

others, prior to excavation or construction of fills or embankments, from damage during 

grading operations.  Any damage to such lines or structures shall be repaired at the 

Contractor's expense.  The above provisions are applicable to all service lines or 

utilities structures, all or any portion of which protrude above the original ground or 

street surfaces, or lie beneath such surfaces in any grading area or any other area upon 

which the Contractor has encroached.  

 

3.05 Protection of Existing Buildings and Structures 
 

For collapse of adjacent buildings, sidewalks, structures, and underground or above ground 

utilities, the Contractor shall repair damage done to the owner's property or any other 

property, on or off the premises, by reason of his operations.  The Contractor shall 

adequately brace walls during backfilling and compacting operations.  

 

3.06 Construction Stakes – Alignment and Grades 

 

A. All work shall be constructed in accordance with lines and grades shown on the 

drawings and as designated by the Engineer.  These lines and grades may be modified 

by the Engineer as provided in the General Conditions. 

 

B. The Contractor shall provide experienced personnel, materials, and equipment 

necessary to complete all survey, layout, and measurement work. The Contractor 

shall keep the Engineer informed a reasonable time in advance, of the times and 

places he wishes to do work so that initial control points may be designated. 
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3.07 Restoration of Street Surface, Street Signs, Curbs, Driveways, Sidewalks, 

Irrigation and Landscaping 

 

A. Wherever existing improvements are removed, damaged or otherwise disturbed by 

Contractor’s activities, Contractor shall replace or repair the improvements to 

conditions equal to or better than the condition prior to the start of work.  Any 

crushed rock, sod, or natural vegetation disturbed by the Contractor shall be replaced, 

rebuilt or restored to conditions equal to or better than the condition prior to the start 

of work. 

  

3.08 Temporary Utilities, Public Access and Safety 

 

A. Contractor shall provide temporary water and sewer service to properties when 

permanent facilities will be out of service for eight (8) hours or longer, or when other 

circumstances make it necessary.  Where service cannot be interrupted, such as sewer 

mains, Contractor shall provide plant and equipment to pump around the sections 

which are out of service. 

 

B. Where the Engineer deems necessary, the Contractor shall provide access wherever 

possible to public and private property to prevent serious inconvenience to pedestrian 

and vehicular traffic.  This shall not be construed to require the Contractor to provide 

such access at the times and locations where it will interfere with his construction 

progress.  The Contractor shall furnish, place, and maintain sufficient flags, flares, 

barricades, signs, etc., along the location of his work in accordance with the Federal 

Highway Administration, "Manual on Uniform Traffic Control Devices."  Flag persons 

shall be utilized if necessary to maintain safe traffic flow.  

 

3.09 Erosion and Sediment Control 

 

A. Erosion and sediment control shall be performed in accordance with rules and 

regulations adopted by the City of Lakeland and the Tennessee Department of 

Environment and Conservation. 
 

3.10 City Permits 

 

A. All necessary permits shall be obtained prior to the beginning of any construction 

project.  Those permits may include: City of Lakeland/TDEC Permit to Construct, 

Street Cut Permits, Traffic Control Permits, Bonds, and Erosion and Sediment 

Control Permit, as well as any other appropriate permits required for the project by 

the City. 
 

3.11 Punchlist and Final Closeout 

 

A. Initial City Punchlist 
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1. The Contractor, Owner, Engineer, and City personnel will conduct an initial 

walkthrough and develop a list of deficiencies that will be presented to the 

Contractor by the Engineer. 

 

2. The Contractor, Owner, and Engineer will conduct a walkthrough identifying 

items to be corrected.  A final punch list will be developed by the Contractor and 

Engineer.  The punch list will contain dates for completion of the various 

identified items. 

 

3. All items on the list will be completed to the satisfaction of the City prior to 

acceptance of the project and start of the one-year warranty period. 

 

3.12  Submittals 

 

The Contractor shall submit for approval by the Engineer a minimum of five (5) copies of 

data required by specific sections of this specification.  

 

3.13   Workmanship and Cleanup 

 

A. All debris and rubbish caused by the operations of the Contractor shall be removed, 

and the areas occupied during his operations shall be left in a neat and presentable 

condition satisfactory to the Engineer.  Construction cleanup and all backfill 

operations shall immediately follow installation of underground facilities.  Cleanup 

shall be completed to allow local traffic on the street and access to driveways, parking 

lots, etc.  During construction, all existing gutters, storm drains, runoff channels, etc. 

shall be kept clean of dirt, rubble, or debris which would impede the flow of storm 

sewer. 

 

B. Excess, unsuitable, and waste materials from the project (including that from trench 

excavation, pavement removal, curbwalk removal, and grading operations), shall be 

suitably disposed of, offsite, by Contractor. 

 

C. Excess material resulting from parkway and shoulder finishing and other final 

operations shall not be permitted to accumulate on the pavement surface and shall be 

removed concurrently with the finishing operations.  Care shall be taken to prevent 

the entrance of this material into drainage structures or other waterways during the 

construction period.  It shall be the responsibility of the Contractor to properly 

dispose of all excess material.  

 

3.14 Design Mixes, Testing and Quality Assurance 

 

A. The testing requirements and cost responsibilities of design mixes, testing 

requirements, and quality assurance testing are listed in each specific section of these 

specifications. 

B. Unless specified by the contract documents, or addressed specifically within these 
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Standard Specifications, the Owner will be responsible for 

moisture/density/compaction testing only.  If the initial moisture/density/compaction 

test fails to meet the minimum standards as established by these specifications, the 

Contractor shall pay for any and all additional tests until a 

moisture/density/compaction test meeting the minimum standards is obtained. 

 

 

 END OF SECTION 

 

 

 

 

 

 

 

 

 

 

 


